PARADISE VALLEY ESTIMATE

Booster Station

Telemetry

Electrical

Site Work

Tank Pump

Fence/Security at Tank

Easements

Engineering and RPR
Subtotal

0O/C 15%
TOTAL

Pipe 1000ft x $100/ft.
Rock Excavation 150 CY x 296
TOTAL - PIPE

TOTAL PROJECT

Appendix 5

$175,000 boost pressure to provide service to PV
$35,000 telemetry controls for the booster pumps and tank pump
$40,000 needed to get power to the booster station
$75,000 installation of the booster station building,
$25,000 small pump on discharge of the the tank
$20,000 tank site needs to comply with company security guidelines
$5,000 easements for water main
$50,000 design and inspection
$425,000

$64,000 omissions and contingency
$489,000

$100,000 water main installation
$44 400 rock excavation for water main installation

$144,400

$633,400
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